STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 25/ 00 I'N MENDOCI NO COUNTY NEAR PO NT 01/ 26/ 00
CONTRACT NUMBER 01- 390404 ARENA FROM 2.4 KM TO 2.6 KM NORTH CONTRACT CCDE 'D
LOCATI ON 01- MEN-1-24.2/24.3 OF ALDER CREEK BRI DGE 20 CONTRACT | TEMS
RESTORE ROADVAY FEDERAL Al D ACST-35D6-(004)E

P- 35D6- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPOSALS | SSUED 16 FUND TOTAL HA23 330, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 13 ENG NEERS EST 243, 000. 00 AMOUNT UNDER 51, 130. 00 PERCENT UNDER EST 21. 04
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 191, 870. 00 9 MENDOCI NO CONSTRUCTI ON 707 459-3201
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644
WLLITS CA 95490
2 227,171.00 2 CHURN CREEK CONSTRUCTI ON 530 222-0107
COVPANY | NC 00724022
8537 COMMVERCI AL WAY FAX 530 222- 0686
REDDI NG CA 96002
3 233, 440. 00 5 JOHN N PETERSEN | NC 707 443-5661
00333874
P O BOX 3549 FAX 707 733-5659
EUREKA CA 95502
4 237, 960. 00 13 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
5 269, 902. 00 4 CLEMENS CONSTRUCTI ON CO 530 223-6593
00525424
P O BOX 494639 FAX 530 223-0128

REDDI NG CA 96049



01- 390404
01- MEN-1-24
01/ 25/ 00

10

11

12

13

272, 301.

280, 971.

282, 572.

293, 003.

299, 741.

346, 901.

347, 979.

445, 624.

00

50

58

00

00

50

00

00

11

10

12

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

GREEN RI GHT O WAY CONSTRUCTORS

I NC
P O BOX 1983
FORT BRAGG CA 95437

ENTERRA REMEDI ATI ON | NC

P O BOX 659
WLLITS CA 95490

ARCADI AN ENTERPRI SES

P O BOX 5475
SHASTA LAKE CA 96089

TERRAFORM CONSTRUCTI ON

P O BOX 994168
REDDI NG CA 96099

REGE CONSTRUCTI ON

27270 ASTI RD
CLOVERDALE CA 95425

PARNUM PAVI NG | NC

P O BOX 970
UKI AH CA 95482

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

530 222-3441
00754230
530 222-3649

707 964-8818
00741568
707 964-9249

707 459-3202
00668895
707 459-0404

530 275-4443
00688157
530 275-0706

530 245-0371
00640823
530 245-0574

707 894-5143
00673780
707 894-5141

707 467-4100
00264839
707 467-4143

707 258-6261
00676166
707 258-1240

Bl D245
PACE 2
01/ 26/ 00



01- 390404 Bl D245

01- MEN-1-24 PACE 3

01/ 25/ 00 01/ 26/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CAL ROBBI NS HYDROSEEDI NG ERCSI ON CONTROL
ORANGEVALE CA
RI LEYS STRI PI NG STRI PI NG AND PAVEMENT MARKERS
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



01- 390404
01- MEN-1-24
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 4

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAYWOOK ENVI RONVENTAL SERVI CES
7 MI' LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVE
LOOM S CA 95650

ZABEL TRUCKI NG
4726 CUMM NGS RD
EUREKA CA 95503

Bl DDER | D NAME AND ADDRESS

WATER POLLUTI ON CONTRCL

ERCSI ON CONTROL TYPE D

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAL ROBBI NS EROSI ON CONTRCL
ORANGEVALE CA

PARNUM PAVI NG
UKI AH CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

| TEM 7

I TEMS 9 THRU 11

| TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

A C DI KE COVPANY
LI NCOLN CA

CAL ROBBI NS EROSI ON CONTRCL
ORANGEVALE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE, M SCELLANEOUS ASPHALT CONCRETE AREAS

ERCSI ON CONTROL



01- 390404
01- MEN-1-24
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 5

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

FRANK ZABEL TRUCKI NG
EUREKA CA

PARNAM PAVI NG
UKI AH CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

JOB SI TE TRUCKI NG

ASPHALT CONCRETE PAVI NG

STRI PI NG AND PAVEMENT MARKERS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

FARWEST SAFETY | NC
LODI CA

PARNUM PAVI NG
UKI AH CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

TRAFFI C STRI PI NG

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CAL ROBBI NS HYDROSEEDI NG
6837 HAZEL AVE
ORANGEVALE CA 95662

CONTI NUED ON NEXT PAGE

| TEM 7



01- 390404
01- MEN-1-24
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 6

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

HUM STON CONTRUCTI ON
3308 CHARLES ST
COTTONWOOD CA 96022

PARNUM PAVI NG | NC
1324 SQUTH STATE ST
UKI AH CA 95482

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PARNUM PAVI NG
P O BOX 970
UKI AH CA 95482

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY RD
CRESCENT CI TY CA 95531

PRO SEED
967 H GHWAY 128
PH LO CA 95466

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE AND DI KES

TRAFFI C STRI PI NG AND MARKERS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

C K JOHNSON | NDUSTRI AL
P O BOX 4927
ARCATA CA 95518

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KES AND M SCELLANEQUS AREAS

Pl PE SUPPLI ER



01- 390404
01- MEN-1-24
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/ 26/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LANE SAFETY
340 W CHANNEL RCAD STE F
BENI CI A CA 94510

PRO SEED
967 H GHWAY 128
PH LO CA 95466

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

WANDAS FLAGG NG
CH CO CA

Bl DDER | D NAME AND ADDRESS

| TEM5 10 AND 11

| TEM 7

| TEM 1

| TEM 2 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

NONE

NONE



01- 390404
01- MEN-1-24
01/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 8
01/ 26/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABLE PAVI NG
SANTA RCSA CA

APPLY A LI NE
REDDI NG CA

BAYWOCD ENVI RONVENTAL
SAN RAFAEL CA

PRO SEED
PHI LO CA

SEQUO A TRAFFI C SERVI CE
MERCED CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

STRI PI NG AND TRAFFI C MARKERS

WATER PCLLUTI ON CONTROL PROGRAM

ERGSI ON CONTRCL

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

A C DI KE COVPANY
LI NCOLN CA 95648

CAL ROBBI NS HYDROSEEDI NG
ORANGEVALE CA 95662

FARWEST SAFETY
LODI CA 95242

STATEW DE SAFETY AND S| GNS
Pl SMO BEACH CA 93448

| TEM 11

| TEM 7

| TEM5 4, 19 AND 20

| TEM 1 ( PORTI ON)



01- 390404 Bl D245
01- MEN-1-24 PACE 9
01/ 25/ 00 01/ 26/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 CAL ROBBI NS HYDROSEEDI NG ERCSI ON CONTROL
6837 HAZEL AVE
ORANGEVALE CA 95662

CENTRAL STRI PI NG STRI PI NG AND MARKERS
3489 LUYUNG

RANCHO CORDOVA CA 95742



01- 390404 Bl D245

01- MEN- 1- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 25/ 00 01/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 750. 00* 4,750. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
3 016312 RECONSTRUCT Pl PE CULVERT M 16 260. 00 4,160. 00
4 016313 RECONSTRUCT CULVERT MARKER EA 2 43.00 86. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
6 190101 ROADWAY EXCAVATI ON VB 1, 770 15. 00 26, 550. 00
7 203016 EROSI ON CONTROL ( TYPE D) V7 550 2.20 1, 210. 00
8 260201 CLASS 2 AGGREGATE BASE VB 290 61. 50 17, 835. 00
9 390103 ASPHALT CONCRETE ( TYPE B) TONN 290 83. 00 24, 070. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 50. 00 250. 00
AREA)
11 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 83 20. 00 1, 660. 00
12 680931 150 MM PERFORATED PLASTI C Pl PE M 110 75. 00 8, 250. 00
UNDERDRAI N
13 681067 250 MM PERFORATED PLASTI C M 120 20. 00 2, 400. 00
Pl PE UNDERDRAI N
14 682008 PERVEABLE MATERI AL ( BLANKET) VB 390 55. 00 21, 450. 00
15 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 3 748. 00 2,244.00
(2.01 MM THI CK)
16 721010 ROCK SLOPE PROTECTI ON VB 4 87. 00 348. 00
(BACKING NO. 1, METHOD B)
17 721024 ROCK SLOPE PROTECTI ON (1/4T, METHCD B) VB 510 73.00 37, 230. 00
18 729010 ROCK SLOPE PROTECTI ON FABRI C V7 17 9. 00 153. 00
19 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 480 6.15 2,952.00
20 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 34 8. 00 272.00

TOTAL 191, 870. 00



| TEM

CoOoO~NOUWNE

01- 390404

01- MEN-1-24

01/ 25/ 00

SUMMARY OF
| THI RD
AMOUNT | BI D
4500. 00| 4, 000. 00*
55000. 00| 56, 800. 00*
2800. 00| 575. 00
200. 00| 50. 00
5000. 00| 5, 000. 00*
49560. 00| 20. 00
2750. 00| 3.00
12180. 00| 60. 00
24795. 00| 88. 00
375. 00| 50. 00
1743. 00| 33.00
4235. 00| 112. 00
4620. 00| 25.00
2535. 00| 46. 00
330. 00| 600. 00
400. 00| 300. 00
49470. 00| 58. 00
170. 00| 3.00
5760. 00| 18. 00
748. 00| 25.00
227,171. 00

REMA

233, 440. 00

| NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ |

00| 5, 000. 00* 5000

00| 35, 850. 00* 35850

00| 700. 00 11200

00| 45. 00 90

00| 5, 000. 00* 5000

00| 20. 00 35400

00| 3.00 1650

00| 75. 00 21750

00| 82. 00 23780

00| 100. 00 500

00| 25.00 2075

00| 85. 00 9350

00| 45. 00 5400

00| 75.00 29250

00| 1, 000. 00 3000

00| 450. 00 1800

00| 75.00 38250

00| 15. 00 255

00| 16. 00 7680

00| 20. 00 680

237, 960. 00

Bl D245
PACE 11
01/ 26/ 00
FI FTH
Bl D AMOUNT
4, 000. 00* 4000
48, 500. 00* 48500
400. 00 6400
120. 00 240
5, 000. 00* 5000
28.50 50445
2.00 1100
90. 00 26100
90. 00 26100
60. 00 300
35.00 2905
130. 00 14300
7.00 840
92. 00 35880
850. 00 2550
100. 00 400
80. 00 40800
6. 00 102
7.50 3600
10. 00 340
269, 902. 00



| TEM

CoOoO~NOUWNE

01- 390404

01- MEN-1-24

01/ 25/ 00

SUMMARY

272, 301. 00

OF

REMA

280, 971.50

| NI NG BI DDERS
_______________________________ |
| El GHTH
| BI D AMOUNT
_______________________________ |

00| 1, 250. 00* 1250

00| 29, 735. 00* 29735

00| 524. 38 8390

00| 250. 00 500

00| 5, 000. 00* 5000

50| 21.00 37170

00| 4.70 2585

00| 132. 64 38465

00| 166. 04 48151

00| 956. 00 4780

00| 57.95 4809

00| 93.19 10250

00| 129. 17 15500

00| 68. 49 26711

00| 1,816. 67 5450

00| 872.56 3490

00| 63. 08 32170

00| 264. 00 4488

00| 7.30 3504

00| 5. 00 170

282, 572. 58

Bl D245
PACE 12
01/ 26/ 00
NI NTH
Bl D AMOUNT
3, 000. 00* 3000
67, 000. 00* 67000
415. 00 6640
45. 00 90
5, 000. 00* 5000
32.00 56640
3.00 1650
66. 00 19140
99. 00 28710
100. 00 500
26. 00 2158
185. 00 20350
50. 00 6000
65. 00 25350
600. 00 1800
100. 00 400
85. 00 43350
5.00 85
10. 00 4800
10. 00 340
293, 003. 00



| TEM

CoOoO~NOUWNE

01- 390404

01- MEN-1-24

01/ 25/ 00

SUMMARY

299, 741. 00

OF REMAINING BIDDERS
------------------------------- R R P EEL L REPERERERtY
ELEVENTH | TVELFTH
BI D ANOUNT | BI D ANOUNT
------------------------------- | -mmmmmmm e

8, 000. 00* 8000. 00| 5, 000. 00* 5000
25, 000. 00* 25000. 00| 90, 000. 00* 90000
1, 125. 00 18000. 00| 400. 00 6400
1, 500. 00 3000. 00| 60. 00 120
24, 000. 00* 24000. 00| 5, 000. 00* 5000

41.00 72570. 00| 38. 00 67260
13.45 7397. 50 2.50 1375
93. 10 26999. 00 85. 00 24650
110. 35 32001. 50| 84. 00 24360
2, 200. 00 11000. 00| 50. 00 250
120. 50 10001. 50] 33. 00 2739
272.75 30002. 50| 200. 00 22000
125. 00 15000. 00| 40. 00 4800
25. 65 10003. 50] 80. 00 31200

1, 000. 00 3000. 00| 700. 00 2100
1, 000. 00 4000. 00| 150. 00 600
74.50 37995. 00| 110. 00 56100
115. 00 1955. 00| 5. 00 85
8. 30 3984. 00| 7.50 3600

88. 00 2992. 00| 10. 00 340
346, 901. 50 347, 979. 00

Bl D245
PACE 13
01/ 26/ 00
THI RTEENTH
Bl D AMOUNT
16, 000. 00* 16000
16, 000. 00* 16000
220. 00 3520
100. 00 200.
5, 000. 00* 5000
49.50 87615
16. 50 9075
220. 00 63800
196. 00 56840
1, 000. 00 5000
42.00 3486
220. 00 24200
300. 00 36000
150. 00 58500
900. 00 2700
375. 00 1500
103. 00 52530
50. 00 850
5.00 2400
12. 00 408
445, 624. 00



